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SECTION 01 00 00
GENERAL REQUIREMENTS
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SECTION 01 00 00
GENERAL REQUIREMENTS

1.1 GENERAL INTENTION

A.

Contractor shall completely prepare site for building operations,
including demolition and removal of existing structures, and furnish
labor and materials and perform work for IMPROVE LANDSCAPING, IRRIGATION
AND RECLAIMED WATER STUDY at the VA Medical Center located at 5201
Raymond Street, Orlando, Florida as required by drawings and
specifications.

Visits to the site by Bidders may be made only by appointment with the
Medical Center Engineering Officer.

Offices of Alliance Design & Construction, Inc, as Architect-Engineer,
will render certain technical services during construction. Such
services shall be considered as advisory to the Government and shall not
be construed as expressing or implying a contractual act of the
Government without affirmations by Contracting Officer or his duly
authorized representative.

Before placement and installation of work subject to tests by testing
laboratory retained by Department of Veterans Affairs, the Contractor
shall notify the Resident Engineer in sufficient time to enable testing
laboratory personnel to be present at the site in time for proper taking
and testing of specimens and field inspection. Such prior notice shall
be not less than three work days unless otherwise designated by the
Resident Engineer.

All employees of general contractor and subcontractors shall comply with
VA security management program and obtain permission of the VA police,
be identified by project and employer, and restricted from unauthorized
access.

Prior to commencing work, general contractor shall provide proof that a
OSHA designated “competent person” (CP) (29 CFR 1926.20(b) (2) will
maintain a presence at the work site whenever the general or
subcontractors are present.

VHA Directive 2011-36, Safety and Health during Construction, dated
9/22/2011 in its entirety is made a part of this section

1.2 STATEMENT OF BID ITEM(S)

A.

ITEM 1, GENERAL CONSTRUCTION: Work includes demolition, general
construction, grading, drainage, landscape planting, landscape

irrigation, plumbing, mechanical and electrical work.
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B. ITEM 2, DEDUCTIVE ALTERNATE # 1: Reduce plant sizes for landscaping

plants; refer to Landscape drawings for schedule of alternate plant sizes. Ref.

Plant Table, Base Bid and Deductive Alternate Planting Sizes Dwg. LP500.

C. ITEM 3, DEDUCTIVE ALTERNATE #2: Delete/omit gravel overlay in parking

area north of new construction; refer to civil drawings for defined limits of
work. Note: gravel overlay at perimeter of new maintenance building and
repairs to existing gravel in areas affected by construction activity are

included in base contract scope of work, reference notes on Dwg CS100.

D. ITEM 4, BID ALTERNATE (Add/Deduct) # 3: Add installation of above ground 4”

double check backflow preventer installed on the existing discharge line of the
existing irrigation well. Delete requirement to grout existing well in
accordance with the St John’s River Water Management District 40C-3-531
Water Well abandonment Regulations. Ref Dwg. LI101.

1.3 SPECIFICATIONS AND DRAWINGS FOR CONTRACTOR

A.

AFTER AWARD OF CONTRACT, 3 sets of specifications and drawings will be
furnished along with digital CD for Contractor use.
Additional sets of drawings may be made by the Contractor, at

Contractor's expense, from the digital media provided.

1.4 CONSTRUCTION SECURITY REQUIREMENTS

A.

B.

Security Plan:

1. The security plan defines both physical and administrative security
procedures that will remain effective for the entire duration of the
project.

2. The General Contractor is responsible for assuring that all sub-
contractors working on the project and their employees also comply
with these regulations.

Security Procedures:

1. General Contractor’s employees shall not enter the project site
without appropriate badge. They may also be subject to inspection of
their personal effects when entering or leaving the project site.

2. For working outside the “regular hours” as defined in the contract,
The General Contractor shall give 3 days notice to the Contracting
Officer so security arrangements can be provided for the employees.
This notice 1is separate from any notices required for utility
shutdown described later in this section.
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3. No photography of VA premises is allowed without written permission
of the Contracting Officer.

4. VA reserves the right to close down or shut down the project site and
order General Contractor’s employees off the premises in the event of
a national emergency. The General Contractor may return to the site
only with the written approval of the Contracting Officer.

C. Motor Vehicle Restrictions
1. Vehicle authorization request shall be required for any vehicle

entering the site and such request shall be submitted 24 hours before
the date and time of access. Access shall be restricted to picking up
and dropping off materials and supplies.
2. Separate permits shall be issued for General Contractor and its
employees for parking in designated areas only.
1.5 REFERENCE DOCUEMENTS

A. Applicable Publications: Publications listed below form part of this
Article to extent referenced. Publications are referenced in text by
basic designations only.

1. Occupational Safety and Health Administration (OSHA):
29 CFR 1926.......... Safety and Health Regulations for Construction

B. Site and Building Access: Maintain free and unobstructed access to
facility emergency services and for fire, police and other emergency
response forces in accordance with NFPA 241.

C. Separate temporary facilities, such as trailers, storage sheds, and
dumpsters, from existing buildings and new construction by distances in
accordance with NFPA 241. For small facilities with less than 6 m (20
feet) exposing overall length, separate by 3m (10 feet).

1.6 OPERATIONS AND STORAGE AREAS

A. The Contractor shall confine all operations (including storage of
materials) on Government premises to areas authorized or approved by the
Contracting Officer. The Contractor shall hold and save the Government,
its officers and agents, free and harmless from liability of any nature
occasioned by the Contractor's performance.

B. Working space and space available for storing materials shall be as
determined by the Resident Engineer.

C. Workmen are subject to rules of Medical Center applicable to their
conduct.

D. Execute work in such a manner as to interfere as little as possible with
work being done by others. Keep roads clear of construction materials,

debris, standing construction equipment and vehicles at all times.
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Execute work so as to interfere as little as possible with normal
functioning of Medical Center as a whole, including operations of
utility services, fire protection systems and any existing equipment,
and with work being done by others.

1. Do not store materials and equipment in other than assigned areas.

Construction Fence: Before construction operations begin, Contractor

shall provide a chain link construction fence, 2.1m (seven feet) minimum

height, around the construction area indicated on the drawings. Provide
gates as required for access with necessary hardware, including hasps
and padlocks. Fasten fence fabric to terminal posts with tension bands
and to line posts and top and bottom rails with tie wires spaced at
maximum 375mm (15 inches). Bottom of fences shall extend to 25mm (one
inch) above grade. Remove the fence when directed by Resident Engineer.

Utilities Services: Maintain existing utility services for Medical

Center at all times. Provide temporary facilities, labor, materials,

equipment, connections, and utilities to assure uninterrupted services.

Where necessary to cut existing water, steam, gases, sewer or air pipes,

or conduits, wires, cables, etc. of utility services or of fire

protection systems and communications systems (including telephone),
they shall be cut and capped at suitable places where shown; or, in
absence of such indication, where directed by Resident Engineer.

1. No utility service such as water, gas, steam, sewers or electricity,
or fire protection systems and communications systems may be
interrupted without prior approval of Resident Engineer. Electrical
work shall be accomplished with all affected circuits or equipment
de-energized. When an electrical outage cannot be accomplished, work
on any energized circuits or equipment shall not commence without the
Medical Center Director’s prior knowledge and written approval.

2. Contractor shall submit a request to interrupt any such services to
Resident Engineer, in writing, 48 hours in advance of proposed
interruption. Request shall state reason, date, exact time of, and
approximate duration of such interruption.

3. Contractor will be advised (in writing) of approval of request, or of
which other date and/or time such interruption will cause least
inconvenience to operations of Medical Center. Interruption time
approved by Medical Center may occur at other than Contractor's
normal working hours.

4. Major interruptions of any system must be requested, in writing, at
least 21 calendar days prior to the desired time and shall be

performed as directed by the Resident Engineer.
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5. In case of a contract construction emergency, service will be
interrupted on approval of Resident Engineer. Such approval will be
confirmed in writing as soon as practical.

6. Whenever it is required that a connection fee be paid to a public
utility provider for new permanent service to the construction
project, for such items as water, sewer, electricity, gas or steam,
payment of such fee shall be the responsibility of the Government and
not the Contractor.

Abandoned Lines: All service lines such as wires, cables, conduits,

ducts, pipes and the like, and their hangers or supports, which are to

be abandoned but are not required to be entirely removed, shall be
sealed, capped or plugged. The lines shall not be capped in finished
areas, but shall be removed and sealed, capped or plugged in ceilings,
within furred spaces, in unfinished areas, or within walls or
partitions; so that they are completely behind the finished surfaces.

To minimize interference of construction activities with flow of Medical

Center traffic, comply with the following:

1. Keep roads, walks and entrances to grounds, to parking and to
occupied areas of buildings clear of construction materials, debris

and standing construction equipment and vehicles.

1.7 INFECTION PREVENTION MEASURES

A.

Implement the requirements of VAMC’s Infection Control Risk Assessment
(ICRA) team. ICRA Group may monitor dust in the vicinity of the
construction work and require the Contractor to take corrective action
immediately if the safe levels are exceeded.

Establish and maintain a dust control program as part of the

contractor’s infection preventive measures in accordance with the

guidelines provided by ICRA Group. Prior to start of work, prepare a

plan detailing project-specific dust protection measures, including

periodic status reports, and submit to Resident Engineer for review for

compliance with contract requirements in accordance with Section 01 33

23, SHOP DRAWINGS, PRODUCT DATA AND SAMPLES.

1. All personnel involved in the construction or renovation activity
shall be educated and trained in infection prevention measures
established by the medical center.

In general, following preventive measures shall be adopted during

construction to keep down dust and prevent mold.

1. Dampen debris to keep down dust and provide temporary construction
partitions in existing structures where directed by Resident
Engineer.
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1.8 DISPOSAL AND RETENTION

A. Materials and equipment accruing from work removed and from demolition
of buildings or structures, or parts thereof, shall be disposed of as
follows:

1. Reserved items which are to remain property of the Government are
noted on drawings or in specifications as items to be stored. Items
that remain property of the Government shall be removed or dislodged
from present locations in such a manner as to prevent damage which
would be detrimental to re-installation and reuse. Store such items
where directed by Resident Engineer.

2. Items not reserved shall become property of the Contractor and be
removed by Contractor from Medical Center.

1.9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND
IMPROVEMENTS

A. The Contractor shall preserve and protect all structures, equipment, and
vegetation (such as trees, shrubs, and grass) on or adjacent to the work
site, which are not to be removed and which do not unreasonably
interfere with the work required under this contract. The Contractor
shall only remove trees when specifically authorized to do so, and shall
avoid damaging vegetation that will remain in place. If any limbs or
branches of trees are broken during contract performance, or by the
careless operation of equipment, or by workmen, the Contractor shall
trim those limbs or branches with a clean cut and paint the cut with a
tree-pruning compound as directed by the Contracting Officer.

B. The Contractor shall protect from damage all existing improvements and
utilities at or near the work site and on adjacent property of a third
party, the locations of which are made known to or should be known by
the Contractor. The Contractor shall repair any damage to those
facilities, including those that are the property of a third party,
resulting from failure to comply with the requirements of this contract
or failure to exercise reasonable care in performing the work. If the
Contractor fails or refuses to repair the damage promptly, the
Contracting Officer may have the necessary work performed and charge the
cost to the Contractor.

1.10 PROFESSIONAL SURVEYING SERVICES

A registered professional land surveyor or registered civil engineer

whose services are retained and paid for by the Contractor shall perform

services specified herein and in other specification sections. The

Contractor shall certify that the land surveyor or civil engineer is not
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one who is a regular employee of the Contractor, and that the land
surveyor or civil engineer has no financial interest in this contract.
AS-BUILT DRAWINGS
The contractor shall maintain two full size sets of as-built drawings
which will be kept current during construction of the project, to
include all contract changes, modifications and clarifications.
All variations shall be shown in the same general detail as used in the
contract drawings. To insure compliance, as-built drawings shall be made
available for the Resident Engineer's review, as often as requested.
Contractor shall deliver two approved completed sets of as-built
drawings to the Resident Engineer within 15 calendar days after each
completed phase and after the acceptance of the project by the Resident
Engineer.
Paragraphs A, B, & C shall also apply to all shop drawings.
USE OF ROADWAYS
For hauling, use only established public roads and roads on Medical
Center property.
TEMPORARY TOILETS
Provide where directed, (for use of all Contractor's workmen) ample
temporary sanitary toilet accommodations with suitable sewer and water
connections; or, when approved by Resident Engineer, provide suitable
dry closets where directed. Keep such places clean and free from flies,
and all connections and appliances connected therewith are to be removed
prior to completion of contract, and premises left perfectly clean.
SAFETY SIGN
Provide a Safety Sign where directed by Resident Engineer. Face of sign
shall be 19 mm (3/4 inch) thick exterior grade plywood. Provide two 100
mm by 100 mm (four by four inch) posts extending full height of sign and
900 mm (three feet) into ground. Set bottom of sign level at 1200 mm
(four feet) above ground.
Paint all surfaces of Safety Sign and posts with one prime coat and two
coats of white gloss paint. Letters and design shall be painted with
gloss paint of colors noted.
Maintain sign and remove it when directed by Resident Engineer.
Standard Detail Drawing Number SD10000-02 (Found on VA TIL) of safety
sign showing required legend and other characteristics of sign is
attached hereto and is made a part of this specification.

Post the number of accident free days on a daily basis.

---END- - -
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